ITEM

NO.

DESCRIPTION

CIVIL IMPROVEMENTS

10

11
12
13
14

15

16
17

18

Water

Install 2" Water Meter in Existing Meter
Box

Manifold Existing 2" Services to a 3"
Water Service Past Existing Backflow
Assemblies Per COM Std Detail M-28.02

Storm Drain
Remove 24" Storm Drain Pipe

24" Rubber Gasket Reinforced Concrete
Pipe (RGRCP) and Fittings, Minimum D-
Load

42" Rubber Gasket Reinforced Concrete
Pipe (RGRCP) and Fittings, Minimum D-
Load

Pipe Collar per MAG Std Detail 505
Headwall per Detail A, Sheet 5

Cut Existing 18" Storm Drain at Headwall
and Construct Headwall with New 24"
Storm Drain per Detail B, Sheet 5

Cut Existing 30" Storm Drain at Headwall
and Construct Headwall per Detail C,
Sheet 5

Rip Rap, D50=6" (Width & Length Per
Plan)

Concrete & Paving

Remove Existing Sidewalk Ramp
Sidewalk Ramp per Detail 1, Sheet 5
6" Concrete Sidewalk (MAG Detail 230)
Signing & Striping

SRP Service

Distribution / Service Tranch and Backfill
B

2.5" Conduit (Skate Park Service)

2.5" Conduit 90 degree Elbows

Site Electrical

Conduit, sized per plans, including
trenching and backfill

QUANTITY

14 LF

31 LF

48 LF
EA
EA

= o’

42 SY

=

EA
EA
42 SF

[uN

110 LF
110 LF

2000 LF

CITY OF MESA

MESA, ARIZONA

PROJECT NO. S902

TABULATION OF BIDS RECEIVED ON THURSDAY, APRIL 29, 2021

ENGINEER'S ESTIMATE

UNIT PRICE

2,500.00

1,000.00

25.00

80.00

200.00
3,000.00
10,000.00

7,500.00

5,000.00

200.00

500.00
1,500.00
5.00

Lump Sum

8.00
2.50
20.00

10.00

LA

TOTAL PRICE

5,000.00

1,000.00

350.00

2,480.00

9,600.00
15,000.00
10,000.00

7,500.00

5,000.00

8,400.00

500.00
1,500.00
210.00
7,000.00

880.00
275.00
80.00

20,000.00

$

$

$

$

$

$

$

$

$

$

GOTHIC LANDSCAPING, INC.

UNIT PRICE

21,959.93

3,574.14

29.70

119.97

305.26
1,814.95
43,202.41

29,219.71

14,255.90

2.93

1,781.68
3,325.82
11.32
Lump Sum

29.70
7.42
77.21

22.52

®H B B P

TOTAL PRICE

43,919.86

3,574.14

415.80

3,719.07

14,652.48
9,074.75
43,202.41

29,219.71

14,255.90

123.06

1,781.68
3,325.82

475.44
5,202.54

3,267.00
816.20
308.84

45,040.00

$

$

$

$

$

$

$

$

$

$
$

$

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVII Skate Park (DU3/4N)

DANSON CONSTRUCTION, LLC

UNIT PRICE TOTAL PRICE
2,791.19 $ 5,582.38
8,362.39 $ 8,362.39

27.91 $ 390.74
112.76 $ 3,495.56
362.02 $ 17,376.96

1,705.97 $ 8,529.85
40,608.40 $ 40,608.40
27,465.27 $ 27,465.27
13,399.92 $ 13,399.92
31.10 $ 1,306.20
2,232.95 $ 2,232.95
1,674.71 $ 1,674.71
79.75 $ 3,349.50
Lump Sum $ 4,678.03
27.91 $ 3,070.10
6.98 $ 767.80
72.57 $ 290.28
21.17 $ 42,340.00

CONCORD GENERAL CONTRACTING, INC.

428.00

1,231.00

108.00

171.00

326.00
5,566.00
13,621.00

8,242.00

5,352.00

215.00

3,746.00
803.00
6.00

Lump Sum

$ 43.00
$ 7.00
67.00

13.00

¥ B B B

©

856.00

1,231.00

1,512.00

5,301.00

15,648.00
27,830.00
13,621.00

8,242.00

5,352.00

9,030.00

3,746.00
803.00
252.00

15,182.00

4,730.00
770.00
268.00

26,000.00



ITEM

NO.
19

20
21

22
23
24
25

26
27
28
29
30
31

32
33
34

DESCRIPTION

Conductors and bond wires, sized per
plans, complete and in place including all
splices and terminations for a complete
set of conductors for the circuit

#3-1/2 concrete pull box

200 amp 120/240v single phase service
entrance section including panel, circuit
breakers, lighting control equipment and
power co conduit and concrete pad (per
power co plans), for a complete system

Musco light fixture, pole, and foundation
Musco air structural install
Area light fixture, pole, and foundation

All electrical terminations for irrigation
controller

Traffic Signal Meter Pedestal

2" Traffic Signal Conduit

2.5" Traffic Signal Conduit

3" Traffic Signal Conduit

Type 'A' Pole & Foundation

Type 'EO1' Pole & Foundation & Luminaire

# 7 Pull Box
Wireless Radio

RRFB
Equipment/Controller/Signs/Conductors/et
c.

CIVIL IMPROVEMENTS (ITEMS 1 to 34)
(Lines 1to 43)

LANDSCAPE IMPROVEMENTS

35
36
37
38
39
40

41

Hardscape

Concrete Sidewalk

Gabion Walls (29" height)
Gabion Walls (72" height)
Metal Mesh View Fence
Concrete Header

Concrete Header Turndown

Site Funishings
Shade Structures

QUANTITY

2000

© b~ N P

LF
EA

LS
EA
EA
EA

EA

1EA

35
160
150

PN R

284
2145
72
80
35
46

LF
LF
LF
EA

EA
EA
EA

LS

SF

LF
LF
LF
LF

EA

LI AR R T 2 ©*

*

I e A R T <

CITY OF MESA
MESA, ARIZONA

PROJECT NO. S902

TABULATION OF BIDS RECEIVED ON THURSDAY, APRIL 29, 2021

ENGINEER'S ESTIMATE

UNIT PRICE

5.00
400.00

Lump Sum
18,500.00
4,000.00
5,500.00

250.00
7,500.00
20.00
22.00
24.00
2,500.00

5,500.00
1,000.00
4,000.00

LUMP SUM

5.00
215.00
300.00

92.00

6.00

31.00

15,000.00

L R R B B B B

®H &+

L R R

TOTAL PRICE

10,000.00
2,000.00

10,000.00
74,000.00
16,000.00
49,500.00

250.00
7,500.00
700.00
3,520.00
3,600.00
2,500.00

5,500.00
2,000.00
4,000.00

20,000.00

305,845.00

1,420.00
461,175.00
21,600.00
7,360.00
210.00
1,426.00

45,000.00

GOTHIC LANDSCAPING, INC.

UNIT PRICE
$ 2.37
$ 534.51
Lump Sum
$ 29,029.67
$ 2,256.81
$ 5879.58
$ 772.07
$ 5,760.80
$ 21.38
$ 19.01
$ 21.38
$ 3,207.05
$ 4,157.27
$  1,009.63
$ 2,553.76
Lump Sum
$ 5.94
$ 163.49
$ 431.91
$ 89.08
$ 4.25
$ 29.70
$ 17,497.38

L R R A T R N B B P

®n &+

R e A e A R

TOTAL PRICE

4,740.00
2,672.55

9,241.03
116,118.68
9,027.24
52,916.22

772.07
5,760.80
748.30
3,041.60
3,207.00
3,207.05

4,157.27
2,019.26
2,553.76

14,847.42

457,404.95

1,686.96
350,686.05
31,097.52
7,126.40
148.75
1,366.20

52,492.14

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVII Skate Park (DU3/4N)

DANSON CONSTRUCTION, LLC

UNIT PRICE
$ 2.23
$ 502.41
Lump Sum
$ 22,008.49
$ 2121.30
$ 5526.55
$ 725.71
$ 5414.90
$ 20.10
$ 17.86
$ 20.10
$ 3,014.48
$ 3,907.66
$ 949.00
$  2,400.42
Lump Sum
$ 5.90
$ 119.91
$ 260.51
$ 279.12
$ 13.40
$ 36.41
$ 10,669.77

L R R A T R 1 N B B P

®

R I e A e A A

TOTAL PRICE

4,460.00
2,512.05

8,686.17
88,033.96
8,485.20
49,738.95

725.71
5,414.90
703.50
2,857.60
3,015.00
3,014.48

3,907.66
1,898.00
2,400.42

13,955.93

384,730.57

1,675.60
257,206.95
18,756.72
22,329.60
469.00
1,674.86

32,009.31

CONCORD GENERAL CONTRACTING, INC.

Lump Sum

Lump Sum

6.00
137.00

23,549.00
6,423.00
4,490.00

1,070.00
42,817.00
19.00
17.00
19.00
3,211.00

3,746.00
963.00
2,676.00

11.00
140.00
250.00
145.00

15.00

58.00

15,233.00

R A LR I

© &

R

12,000.00
685.00

12,146.00
94,196.00
25,692.00
40,410.00

1,070.00
42,817.00
665.00
2,720.00
2,850.00
3,211.00

3,746.00
1,926.00
2,676.00

21,863.00

409,047.00

3,124.00
300,300.00
18,000.00
11,600.00
525.00
2,668.00

45,699.00



ITEM

NO.
42
43
44

45
46

47

48
49
50
51
52
53

54
55

56

57
58
59

60
61

62

DESCRIPTION

Trash & Recycle Bins
Signage
Pet Waste Station

Landscape
Landscape Grading
Landcape Fine Grade

Trees
24" Box Tree

Shrubs

5 Gal Cacti/Accent/Vines
15 Gal Shrub

5 Gal Shrub

3 Gal Cacti/Accent

1 Gal Shrub/Groundcover
1 Gal Accent

Grassing/Turf
Bermudagrass Stolons

Contingent Bid Item (incremental unit
price cost to install Bermudagrass Sod in
lieu of Bermudagrass Stolons, if schedule
requires.

Contingent Bid Item (incremental unit
price cost to install artificial turf in lieu of
Bermudagrass Stolons, no irrigation if
schedule requires.

Irrigation

Drip Irrigation, Complete

Turf Irrigation, Complete

Irrigation Controller 'CK' (Pedestal Mount)

Inerts

Finish Rake

Root Barrier (6'-0" min. of Root Barrier
installed on each side of tree within 6' of
hardscape and 10' of public
improvements)

Decomposed Granite 1" to 3" minus
(Express Caramel)

QUANTITY

2 EA
1EA
1 EA

1LS
126354 SF

87 EA

582 EA

396 EA

104 EA

542 EA
159 EA

94296 SF

94206 SF

7159 SF

28149 SF
94296 SF

28149 SF

204 LF

28149 SF

R A A R <

$

CITY OF MESA

MESA, ARIZONA

PROJECT NO. S902

TABULATION OF BIDS RECEIVED ON THURSDAY, APRIL 29, 2021

ENGINEER'S ESTIMATE

UNIT PRICE

2,410.00
5,000.00
825.00

LUMP SUM
0.10

266.00

25.00
75.00
17.50
30.00
8.00
8.00

0.25

0.42

9.11

1.20
1.20

26,000.00

0.06

9.00

0.65

$

LR A R R

TOTAL PRICE

4,820.00
5,000.00
825.00

19,000.00
12,635.40

23,142.00

14,550.00
375.00
6,930.00
3,120.00
4,336.00
1,272.00

23,574.00

39,566.52

65,218.49

33,778.80
113,155.20

26,000.00

1,688.94

1,836.00

18,296.85

UNIT PRICE

$ 151147
$ 249437
$ 1,020.32
Lump Sum

$ 0.06
$ 269.70
$ 26.90
$ 79.03
$ 17.64
$ 28.48
$ 7.29
$ 7.26
$ 0.42
$ 0.43
$ 6.21
$ 0.98
$ 0.27
$ 47,720.66
$ 0.06
$ 13.59
$ 0.52

GOTHIC LANDSCAPING, INC.

©

R I A < A e A R <

TOTAL PRICE

3,022.94
2,494.37
1,020.32

1,187.52
7,581.24

23,463.90

15,655.80
395.15
6,985.44
2,961.92
3,951.18
1,154.34

39,604.32

40,508.58

44,457.39

27,586.02
25,459.92

47,720.66

1,688.94

2,772.36

14,637.48

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVII Skate Park (DU3/4N)

DANSON CONSTRUCTION, LLC

UNIT PRICE

$ 2,232.95
$  2,344.60
$ 1,339.77
Lump Sum

$ 0.04
$ 272.70
$ 27.43
$ 94.90
$ 22.39
$ 27.91
$ 11.16
$ 16.75
$ 0.26
$ 0.79
$ 11.10
$ 0.99
$ 1.18
$ 558237
$ 0.08
$ 16.42
$ 1.34

R I < A e A 7 R <

TOTAL PRICE

4,465.90
2,344.60
1,339.77

140,792.98
5,054.16

23,724.90

15,964.26
474.50
8,866.44
2,902.64
6,048.72
2,663.25

24,516.96

74,422.74

79,464.90

27,867.51
111,269.28

5,582.37

2,251.92

3,349.68

37,719.66

CONCORD GENERAL CONTRACTING, INC.

Lump Sum

$

®» B H e

803.00
2,248.00
375.00

0.27

298.00

23.00
230.00
24.00
57.00
10.00
19.00

0.45

1.00

13.00

2.00
1.00

6,630.00

13.00

2.00

©®»

R A R

1,606.00
2,248.00
375.00

6,073.00
34,115.58

25,926.00

13,386.00
1,150.00
9,504.00
5,928.00
5,420.00
3,021.00

42,433.20

94,206.00

93,067.00

56,298.00
94,296.00

6,630.00

28,149.00

2,652.00

56,298.00



GENERAL ITEMS BASE BID (ITEMS 80 to 84)
(Lines 164 to 223)

TOTAL BASE BID (ITEMS 1 to 84)

ITEM
NO. DESCRIPTION QUANTITY
63 Compacted Decomposed Granite 1/4"
minus (Express Caramel) 3536 SF
Skate Amenity
64  Mobilization and General Construction
Requirements 1LS
65 Skate Feature Amentiy - Earthwork 11LS
66  Steel Coping 1L1S
67  Steel Edge Protection 1L1S
68  Steel Grind Rails 1L1S
69  Steel Handrails 1L1S
70  Concrete Banks and Quarter-Pipes 1L1S
71  Concrete Manual Pads 1L1S
72  Concrete Stairs 1L1S
73  Concrete Pump Tract - Beginner 11LS
74  Concrete Pump Tract - Intermediate 1L1S
75  Concrete Flatwork 1LS
76  Concrete Access Ramp 11LS
77  Concrete Retaining Wall 1LS
78  Colored Concrete and Eastmark Logo 1L1S
Maintenance
79  Maintenance 3 MO
LANDSCAPE BASE BID (ITEMS 35 to
79)
Lines 71 to 163)
GENERAL ITEMS
80 Mobilization 1 LS
81 AZPDES Permit Compliance/Dust Control 1 LS
82 Construction Survey and Staking 1 LS
83 Off-Duty Mesa Police Officer (contingent
item) 40 HRS
84 Mesa Police Dept Official Patrol Car
(contingent item) 40 HRS

CITY OF MESA
MESA, ARIZONA

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVII Skate Park (DU3/4N)

PROJECT NO. S902

TABULATION OF BIDS RECEIVED ON THURSDAY, APRIL 29, 2021

ENGINEER'S ESTIMATE

UNIT PRICE

$ 0.65

LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM

$ 1,650.00

LUMP SUM
LUMP SUM
LUMP SUM

60.00

10.00

LR A R I R R IR

TOTAL PRICE

2,298.40

35,000.00
85,000.00
12,000.00
86,000.00
13,000.00
20,000.00
108,000.00
20,000.00
73,000.00
125,000.00
150,000.00
145,000.00
36,000.00
210,000.00
20,000.00

4,950.00

2,102,559.60

30,000.00
10,000.00
15,000.00

2,400.00

400.00

57,800.00

2,466,204.60

GOTHIC LANDSCAPING, INC.

UNIT PRICE

$ 1.25

LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM

$  1,638.59

LUMP SUM
LUMP SUM
LUMP SUM

65.33

5.94

R R A A I R I B R A A 2

®

TOTAL PRICE

4,420.00

41,572.77
100,962.44
14,253.51
102,150.25
15,441.32
23,755.86
128,281.68
23,755.88
86,708.91
148,474.18
178,169.02
160,352.10
42,760.56
249,436.60
23,755.87

4,915.77

2,108,080.53

172,939.27
3,225.14
25,834.52

2,613.20

237.60

204,849.73

2,770,335.21

DANSON CONSTRUCTION, LLC

UNIT PRICE

$ 1.18

LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM

$ 111.65

LUMP SUM
LUMP SUM
LUMP SUM

55.63

55.63

R R A - - A R IR S I O

®

TOTAL PRICE

4,172.48

293,857.46
94,900.31
13,397.69
96,016.78
14,514.16
22,329.48

120,579.22
22,329.48
81,502.62

139,559.28

167,471.13

156,521.87
40,193.07

234,459.59
22,329.48

334.95

2,439,678.23

44,940.30
11,555.51
15,664.13

2,225.20

2,225.20

76,610.34

2,901,019.14

CONCORD GENERAL CONTRACTING, INC.

3.00

LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM

535.00

LUMP SUM
LUMP SUM
LUMP SUM

59.00

5.00

R A - R I - A N R

©®»

10,608.00

42,511.00
103,240.00
14,575.00
104,454.00
15,790.00
24,292.00
131,175.00
24,292.00
88,665.00
151,823.00
182,188.00
173,427.00
43,725.00
255,063.00
24,292.00

1,605.00

2,356,422.78

6,073.00
30,006.00
13,294.00

2,360.00

200.00

51,933.00

2,817,402.78



ITEM

NO. DESCRIPTION
ADDITIONAL BIDDERS
FPS Civil, LLC
Hunter Contracting Co.

QUANTITY
Total Base Bid
3,175,942.69
3,277,251.76

CITY OF MESA
MESA, ARIZONA

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVII Skate Park (DU3/4N)

PROJECT NO. S902

TABULATION OF BIDS RECEIVED ON THURSDAY, APRIL 29, 2021

ENGINEER'S ESTIMATE

UNIT PRICE

TOTAL PRICE

GOTHIC LANDSCAPING, INC.

UNIT PRICE

TOTAL PRICE

DANSON CONSTRUCTION, LLC

UNIT PRICE

TOTAL PRICE

CONCORD GENERAL CONTRACTING, INC.



